

September 24, 2015

625 Forest Edge Drive, Vernon Hills, IL 60061

TEL 847.478.9700 ■ FAX 847.478.9701

www.gha-engineers.com

Mr. Martin McLaughlin  
President  
Village of Barrington Hills  
112 Algonquin Road  
Barrington Hills, Illinois 60010

Re: 2015 Old Hart Road Bridge Repairs  
Bid Recommendation

Dear Mr. McLaughlin:

On Tuesday, September 22, 2015 at 2:00 PM bids for the above referenced project were received, opened and read aloud at the Village Hall. Attached is the bid tabulation and summary of the bids received. The project includes structural repairs to the Old Hart Road bridge as recommended by Wiss Janney Elstner Associates (WJE, the Village's Bridge Program Manager) as well as associated guardrail improvements.

Four bids were received for the project. The low bidder was Alliance Contractors of Woodstock, IL. Alliance submitted a bid of \$87,605.00. Kovilic Construction of Franklin Park, IL submitted the second lowest bid at \$91,225.00. Bids received ranged from \$87,605.00 to \$105,900.00. A detailed cost estimate was not prepared prior to the bid, but WJE had projected a construction cost of approximately \$35k-\$50k for the concrete repairs only.

Alliance Contractors has worked previously in the Village, completing the 2006 Cuba Road bridge repair project as well as the Algonquin Road culvert project in 2008. Our office has worked with them on several other projects in the area over the past several years and have found them to be an excellent contractor to work with.

**We recommend that the Village Board award the 2015 Old Hart Road Bridge Repair work package to Alliance Contractors in the amount of \$87,605.00.**

Lastly, as with any other construction project, it is recommended that the Village Board factor in a 10% contingency factor for additions or changes due to unforeseen conditions (generally below grade) to the proposed construction improvements. As always our office will keep the board apprised of any significant changes in the project scope. We anticipate the project will be completed in late October or early November. The contract documents specify a completion date of November 20, 2015.

Sincerely,  
Gewalt Hamilton Associates, Inc.



Daniel J. Strahan, P.E., CFM  
Village Engineer

cc: Brian Cecola, Road and Bridges Chair  
Robert Kosin, Village Administrator

Village of Barrington Hills  
2015 Old Hart Road Bridge Repairs  
Bid Tabulation  
September 22, 2015 - 2:00 PM

Item No.	Description	Unit	Qty	Alliance Contractors Woodstock, Illinois		Kovilic Construction Franklin Park, Illinois		Rausch Infrastructure Chicago, Illinois		Industria Inc Chicago, Illinois	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
-	Traffic Barrier Terminal, Ty 1, BLR 23-4 (Special)	EA	1	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00	\$3,200.00	\$3,200.00	\$5,000.00	\$5,000.00
-	Traffic Barrier Terminal, Type 1 Special (Tangent)	EA	2	\$3,200.00	\$6,400.00	\$5,000.00	\$10,000.00	\$5,200.00	\$10,400.00	\$5,000.00	\$10,000.00
20100110	Tree Removal (6 to 15 Units Diameter)	UN	7	\$90.00	\$630.00	\$75.00	\$525.00	\$290.00	\$2,030.00	\$175.00	\$1,225.00
20100210	Tree Removal (Over 15 Units Diameter)	UN	15	\$90.00	\$1,350.00	\$100.00	\$1,500.00	\$300.00	\$4,500.00	\$175.00	\$2,625.00
63100085	Traffic Barrier Terminal, Type 6	EA	1	\$3,600.00	\$3,600.00	\$7,500.00	\$7,500.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00
63200310	Guardrail Removal	LF	50	\$15.00	\$750.00	\$50.00	\$2,500.00	\$27.00	\$1,350.00	\$6.00	\$300.00
67100100	Mobilization	LS	1	\$5,250.00	\$5,250.00	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$11,500.00	\$11,500.00
X0325497	Structural Repair of Concrete, (Special)	SF	135	\$465.00	\$62,775.00	\$250.00	\$33,750.00	\$460.00	\$62,100.00	\$350.00	\$47,250.00
X0326433	Silane Surface Sealer, (Special)	SY	15	\$90.00	\$1,350.00	\$30.00	\$450.00	\$1.00	\$15.00	\$100.00	\$1,500.00
X7010216	Traffic Control and Protection, (Special)	LS	1	\$3,500.00	\$3,500.00	\$20,000.00	\$20,000.00	\$8,000.00	\$8,000.00	\$21,500.00	\$21,500.00
<b>Total Bid</b>					<b>\$87,605.00</b>		<b>\$91,225.00</b>		<b>\$105,095.00</b>		<b>\$105,900.00</b>

I HEREBY CERTIFY THAT THE ABOVE IS A TRUE AND CORRECT SUMMARY OF PROPOSALS RECEIVED:

\_\_\_\_\_